

Quote for InterGlobe Aviation

ID: quot\_tt1A9v0wC6sX7

Prepared by: Anmol Bhatt



**From**  
MULTIVALENT TECHNOLOGIES PRIVATE LIMITED  
No.13-14, 1st Floor, SV Complex  
Navodaya Nagar, Kothanur Rd, JP Nagar  
BENGALURU, KA 560078, IN  
legal@plotline.so

**Bill To**  
IndiGo

₹31,953,188.08

**Contract Period** Jun 1, 2026 - May 31, 2029 \*  
**Contract Length** 36 Months  
**Quote Expiration** May 17, 2026  
**Billing Frequency** Annually  
**Payment Terms** Net 15

| Services                                                                                            | Date                                      | Quantity | Discount | Price Per Unit                              | Amount                                    |
|-----------------------------------------------------------------------------------------------------|-------------------------------------------|----------|----------|---------------------------------------------|-------------------------------------------|
| <b>Plotline In-App Platform (MTUs) – Annual Upfront (INR)</b>                                       |                                           |          |          |                                             |                                           |
| Gamification + Non Gamification constructs                                                          | Jun 1, 2026 - May 31, 2027 *<br>12 Months |          |          |                                             |                                           |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                   |                                           | 1        | 40%      | <del>₹638,888.88/mo</del><br>₹383,328.00/mo | <del>₹7,666,568.88</del><br>₹4,599,936.00 |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                            |                                           |          | 40%      | */mo                                        |                                           |
| <b>Plotline In-App Platform (MTUs) – Annual Upfront (INR)</b>                                       |                                           |          |          |                                             |                                           |
| Feature Flags                                                                                       | Jun 1, 2026 - May 31, 2027 *<br>12 Months |          |          |                                             |                                           |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                   |                                           | 1        | 40%      | <del>₹159,728.88/mo</del><br>₹95,832.00/mo  | <del>₹1,916,648.88</del><br>₹1,149,984.00 |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                            |                                           |          | 40%      | */mo                                        |                                           |
| <b>Plotline Off-App Platform (MTUs) – Annual Prepaid (INR)</b>                                      |                                           |          |          |                                             |                                           |
| Push Notification                                                                                   | Jun 1, 2026 - May 31, 2027 *<br>12 Months |          |          |                                             |                                           |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                   |                                           | 1        | 40%      | <del>₹399,388.88/mo</del><br>₹239,580.00/mo | <del>₹4,791,668.88</del><br>₹2,874,960.00 |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                            |                                           |          | 40%      | */mo                                        |                                           |
| <b>Enterprise Support (Recurring) – Annual Upfront (INR)</b>                                        |                                           |          |          |                                             |                                           |
| Recurring fee - % of contract value                                                                 | Jun 1, 2026 - May 31, 2027 *<br>12 Months |          |          |                                             |                                           |
| <b>Enterprise Support (Recurring)</b> (Subscription)<br>Recurring Enterprise Support Fee            |                                           | 1        |          | ₹76,040.67/mo                               | ₹912,488.00                               |
| <b>Implementation Fee – Implementation Fee (INR)</b>                                                |                                           |          |          |                                             |                                           |
| One-time setup fee                                                                                  | Jun 1, 2026                               |          |          |                                             |                                           |
| <b>Implementation Fee</b> (Onetime)<br>Onboarding, assist with integration and training for 1 month |                                           | 1        |          | ₹500,000.00                                 | ₹500,000.00                               |
| <b>Plotline In-App Platform (MTUs) – Annual Upfront (INR)</b>                                       |                                           |          |          |                                             |                                           |
| Gamification + Non Gamification Constructs                                                          | Jun 1, 2027 - May 31, 2028 *<br>12 Months |          |          |                                             |                                           |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                   |                                           | 1        | 40%      | <del>₹782,768.88/mo</del><br>₹421,660.80/mo | <del>₹8,433,216.88</del><br>₹5,059,929.60 |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                            |                                           |          | 40%      | */mo                                        |                                           |
| <b>Plotline In-App Platform (MTUs) – Annual Upfront (INR)</b>                                       |                                           |          |          |                                             |                                           |
| Feature Flags                                                                                       | Jun 1, 2027 - May 31, 2028 *<br>12 Months |          |          |                                             |                                           |

| Services                                                                                                    | Date                                      | Quantity | Discount | Price Per Unit                                     | Amount                                           |
|-------------------------------------------------------------------------------------------------------------|-------------------------------------------|----------|----------|----------------------------------------------------|--------------------------------------------------|
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                           | Jun 1, 2027 - May 31, 2028 *<br>12 Months | 1        | 40%      | <del>₹175,692.00/mo</del><br><b>₹105,415.20/mo</b> | <del>₹2,108,304.00</del><br><b>₹1,264,982.40</b> |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                                    |                                           |          | 40%      | <b>*/mo</b>                                        |                                                  |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Plotline Off-App Platform (MTUs) — Annual Prepaid (INR)</b><br>Push Notification                         | Jun 1, 2027 - May 31, 2028 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                           |                                           | 1        | 40%      | <del>₹439,230.00/mo</del><br><b>₹263,538.00/mo</b> | <del>₹5,270,760.00</del><br><b>₹3,162,456.00</b> |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                                    |                                           |          | 40%      | <b>*/mo</b>                                        |                                                  |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Enterprise Support (Recurring) — Annual Upfront (INR)</b><br>Recurring fee - % of contract value         | Jun 1, 2027 - May 31, 2028 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Enterprise Support (Recurring)</b> (Subscription)<br>Recurring Enterprise Support Fee                    |                                           | 1        |          | <b>₹79,061.40/mo</b>                               | <b>₹948,736.80</b>                               |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Plotline In-App Platform (MTUs) — Annual Upfront (INR)</b><br>Gamification + Non Gamification Constructs | Jun 1, 2028 - May 31, 2029 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                           |                                           | 1        | 40%      | <del>₹773,044.00/mo</del><br><b>₹463,826.88/mo</b> | <del>₹9,276,537.60</del><br><b>₹5,565,922.56</b> |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                                    |                                           |          | 40%      | <b>*/mo</b>                                        |                                                  |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Plotline In-App Platform (MTUs) — Annual Upfront (INR)</b><br>Feature Flags                              | Jun 1, 2028 - May 31, 2029 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                           |                                           | 1        | 40%      | <del>₹193,261.20/mo</del><br><b>₹115,956.72/mo</b> | <del>₹2,319,134.40</del><br><b>₹1,391,480.64</b> |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                                    |                                           |          | 40%      | <b>*/mo</b>                                        |                                                  |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Plotline Off-App Platform (MTUs) — Annual Prepaid (INR)</b><br>Push Notification                         | Jun 1, 2028 - May 31, 2029 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Plotline Platform - Fixed Platform Fee</b> (Subscription)<br>Plotline Platform                           |                                           | 1        | 40%      | <del>₹403,153.00/mo</del><br><b>₹289,891.80/mo</b> | <del>₹5,797,836.00</del><br><b>₹3,478,701.60</b> |
| <b>Plotline Platform - Overages on MTUs</b> (Usage)<br>Plotline Platform                                    |                                           |          | 40%      | <b>*/mo</b>                                        |                                                  |
|                                                                                                             |                                           |          |          |                                                    |                                                  |
| <b>Enterprise Support (Recurring) — Annual Upfront (INR)</b><br>Recurring fee - % of contract value         | Jun 1, 2028 - May 31, 2029 *<br>12 Months |          |          |                                                    |                                                  |
| <b>Enterprise Support (Recurring)</b> (Subscription)<br>Recurring Enterprise Support Fee                    |                                           | 1        |          | <b>₹86,967.54/mo</b>                               | <b>₹1,043,610.48</b>                             |

\* Dates are estimates. Actual dates will be based on signature date of this contract.

|          |                  |
|----------|------------------|
| Subtotal | ₹50,985,423.28 * |
| Discount | (₹19,032,235.20) |
| Total    | ₹31,953,188.08 * |

\*Amount can increase due to usage products.

PRICES

|                                                                                           |  |                                             |
|-------------------------------------------------------------------------------------------|--|---------------------------------------------|
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2026 - May 31, 2027  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  | Amount                                      |
| 0 - 2,400,000                                                                             |  | ₹0.00/unit                                  |
| 2,400,001 - ∞                                                                             |  | <del>₹0.2662/unit</del><br>₹0.15972/unit    |
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2026 - May 31, 2027  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,400,000                                                                             |  | ₹0.00/unit                                  |
| 2,400,001 - ∞                                                                             |  | <del>₹0.06655/unit</del><br>₹0.03993/unit   |
| <b>Plotline Off-App Platform (MTUs) - Annual Prepaid (INR)</b> Jun 1, 2026 - May 31, 2027 |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,400,000                                                                             |  | ₹0.00/unit                                  |
| 2,400,001 - ∞                                                                             |  | <del>₹0.166375/unit</del><br>₹0.099825/unit |
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2027 - May 31, 2028  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,640,000                                                                             |  | ₹0.00/unit                                  |
| 2,640,001 - ∞                                                                             |  | <del>₹0.2662/unit</del><br>₹0.15972/unit    |
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2027 - May 31, 2028  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,640,000                                                                             |  | ₹0.00/unit                                  |
| 2,640,001 - ∞                                                                             |  | <del>₹0.06655/unit</del><br>₹0.03993/unit   |
| <b>Plotline Off-App Platform (MTUs) - Annual Prepaid (INR)</b> Jun 1, 2027 - May 31, 2028 |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,640,000                                                                             |  | ₹0.00/unit                                  |
| 2,640,001 - ∞                                                                             |  | <del>₹0.166375/unit</del><br>₹0.099825/unit |
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2028 - May 31, 2029  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,904,000                                                                             |  | ₹0.00/unit                                  |
| 2,904,001 - ∞                                                                             |  | <del>₹0.2662/unit</del><br>₹0.15972/unit    |
| <b>Plotline In-App Platform (MTUs) - Annual Upfront (INR)</b> Jun 1, 2028 - May 31, 2029  |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,904,000                                                                             |  | ₹0.00/unit                                  |
| 2,904,001 - ∞                                                                             |  | <del>₹0.06655/unit</del><br>₹0.03993/unit   |
| <b>Plotline Off-App Platform (MTUs) - Annual Prepaid (INR)</b> Jun 1, 2028 - May 31, 2029 |  |                                             |
| <i>Plotline Platform - Overages on MTUs (Usage)</i>                                       |  |                                             |
| 0 - 2,904,000                                                                             |  | ₹0.00/unit                                  |
| 2,904,001 - ∞                                                                             |  | <del>₹0.166375/unit</del><br>₹0.099825/unit |

## DISCOUNTS

|                                                                       |                           |
|-----------------------------------------------------------------------|---------------------------|
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹2,319,134.40)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹766,656.00)      |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹3,373,286.40)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹2,108,304.00)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹843,321.60)      |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹1,916,640.00)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹3,066,624.00)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹927,653.76)      |
| Plotline Platform - Fixed Platform Fee discount - Discount for IndiGo | 40.00% (₹3,710,615.04)    |
| Plotline Platform - Overages on MTUs discount - Discount for IndiGo   | 40.00%                    |
| <b>Total Discount</b>                                                 | <b>(₹19,032,235.20) *</b> |

## Modules Included and FUP Limits

Impressions per MTU: 5  
Experimentation Suite: included  
Gamification Basic: included  
Stories: included  
Media Elements: included  
Widgets: included  
Nudges: included

## BILLING

### BILLING SCHEDULE

|               |                  |
|---------------|------------------|
| Jun 1, 2026 * | ₹10,037,368.00 * |
| Jul 1, 2026 * | ₹0.00 *          |
| Aug 1, 2026 * | ₹0.00 *          |
| Sep 1, 2026 * | ₹0.00 *          |
| Oct 1, 2026 * | ₹0.00 *          |
| Nov 1, 2026 * | ₹0.00 *          |
| Dec 1, 2026 * | ₹0.00 *          |
| Jan 1, 2027 * | ₹0.00 *          |
| Feb 1, 2027 * | ₹0.00 *          |
| Mar 1, 2027 * | ₹0.00 *          |
| Apr 1, 2027 * | ₹0.00 *          |
| May 1, 2027 * | ₹0.00 *          |
| Jun 1, 2027 * | ₹10,436,104.80 * |
| Jul 1, 2027 * | ₹0.00 *          |
| Aug 1, 2027 * | ₹0.00 *          |

|               |                         |
|---------------|-------------------------|
| Sep 1, 2027 * | ₹0.00 *                 |
| Oct 1, 2027 * | ₹0.00 *                 |
| Nov 1, 2027 * | ₹0.00 *                 |
| Dec 1, 2027 * | ₹0.00 *                 |
| Jan 1, 2028 * | ₹0.00 *                 |
| Feb 1, 2028 * | ₹0.00 *                 |
| Mar 1, 2028 * | ₹0.00 *                 |
| Apr 1, 2028 * | ₹0.00 *                 |
| May 1, 2028 * | ₹0.00 *                 |
| Jun 1, 2028 * | ₹11,479,715.28 *        |
| Jul 1, 2028 * | ₹0.00 *                 |
| Aug 1, 2028 * | ₹0.00 *                 |
| Sep 1, 2028 * | ₹0.00 *                 |
| Oct 1, 2028 * | ₹0.00 *                 |
| Nov 1, 2028 * | ₹0.00 *                 |
| Dec 1, 2028 * | ₹0.00 *                 |
| Jan 1, 2029 * | ₹0.00 *                 |
| Feb 1, 2029 * | ₹0.00 *                 |
| Mar 1, 2029 * | ₹0.00 *                 |
| Apr 1, 2029 * | ₹0.00 *                 |
| May 1, 2029 * | ₹0.00 *                 |
| Jun 1, 2029 * | ₹0.00 *                 |
| <b>Total</b>  | <b>₹31,953,188.08 *</b> |

The billing schedule reflects standard charges only. Any applicable credits will be applied at the time of invoicing.

\* Dates are estimates. Actual dates will be based on signature date of this contract.

TERMS AND CONDITIONS

Discount Structure

A total discount of **40%** has been extended as part of this agreement. This is composed of:

- **15%** discount aligned with:
  - Commitment to **annual upfront payment**, and
  - Provision of a **video testimonial** to be shared **3 months post go-live**, based on their experience with the platform
- **25%** standard commercial discount, extended as part of ongoing pricing alignment

This pricing structure is offered as a one-time exception and is subject to the above terms.

Enterprise Customer success support inclusions:

1. Seamless Integration:

Kick-off Call: Start with a kick-off call with your engineering team to guide you through the Plotline integration process.

2. Tailored Use-Cases and Training:

Brainstorming Session: Collaborate with your product/business teams to brainstorm and conigure high-priority (P0) use cases tailored to your needs.

Hands-on Training: Receive comprehensive training to effectively utilize Plotline.

3. Weekly Insightful Review Calls:

Sharing Insights: We share valuable insights from other customers and suggest best practices to enhance your current campaigns.

#### 4. Monthly/Quarterly Strategic Review Calls:

Goal Alignment: Discuss your quarterly goals and identify how Plotline can help you achieve them.

Roadmap Exploration: Dive deep into our roadmap to uncover long-term use cases and strategic bene

**"Gameplay"** means a single, discrete user interaction with any gamification feature provided through the Platform. Each Gameplay is counted as one billable unit when any of the following occurs:

#### Qualifying Actions:

- **Streak/Milestone:** Each milestone/streak that the user gets eligible for and content is shown to the user. If the user breaks the streak and restarts - it is counted as a new gameplay
- **Scratch Card/Spin Wheel/Slot Machines and more:** Each unique interaction/reveal of the game by a user - regardless of the outcome

**Monthly Tracked Users (MTUs)** - "Monthly Tracked User" is equivalent to each unique end-user profile who has recorded one or more events/ attribute updates in a calendar month with Plotline.

**Impression** is the total sum of all nudges/ questions shown to users across all platforms. Same nudge shown twice to a user is counted as 2 impressions. If a campaign has multiple steps, rendering of each step is counted as an impression. For widgets, each session/ app-open where a widget is shown is counted as an impression. For stories, each view of a story (regardless of how many slides have been viewed) is counted as an impression.

**Overage** - Usage over the FUP limit defined above will be treated as an additional billable MTU.

#### NOTES

- Price quoted above excludes any sales taxes or taxes deducted at source, that may be applicable. Taxes will have to be borne by the customer.
- The usage will be metered and the client has to pay any additional charge at the end of the month.
- 1st invoice needs to be cleared to get prod access.
- Unless otherwise stated explicitly, this proposal is valid only for 1 app on Android and iOS. Any additional apps/ websites will be charged separately based on the slabs quoted above (MTUs will not be combined).
- Price quoted is for standard terms of engagement and a fair usage policy (FUP). Any changes on terms/ SLAs will have an impact on the pricing. Plotline's front-end SDKs will have minor, non-intrusive branding of Plotline on surveys.
- Prices and discounts may change at the end of the tenure for which prepaid payment has been made by the client. Plotline is allowed to use the client's logo as a 'Partner' on our website and in our presentations.
- Unless otherwise stated explicitly, price will increase by 10% every year to adjust for rise in costs.

#### Modules Included:

**Off App-** Push Notification

#### In- APP-

Stories

Experimentation - Feature Flags, Dynamic Configs, Phased roll outs, Statistical Significance, Experiment analysis, Multi-arm bandit roll outs etc.

Each flag evaluation is counted as a billable event.

Nudges - Tooltips, Spotlights, CoachMarks, Floaters, Banners, Product Tours, Animations, Shimmer

Rewards Engine - Probability of rewards. Daily and hourly caps, UI to redeem, list all rewards with expiry dates, accumulation of gameplays etc

Gameplay is defined as each instance of a user interacting/ playing any game construct available on Plotline. Any overages of gameplays will be billed as additional billable MTUs.

Gamification -

1. Product Adoption games - Streaks, Milestones
2. Luck based games - SpinTheWheel, Scratch Card, Mystery Box, Slot Machines
3. Skill based games - Quizzes

Media Elements - Video PiP, Full Page Video, Modals, Page Pops, Bottom Sheets

Widgets

Signature Page

IndiGo

MULTIVALENT TECHNOLOGIES PRIVATE LIMITED

Signature: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

Name:

Name:

Job Title:

Job Title:

Email:

Email:

DRAFT

## SCOPE OF WORK

Deliverables of the Service Provider - Allocate a non resellable license of the Plotline platform to the customer of the limited functionality.

### SCOPE OF WORK - INCLUSIONS

1. SDK Provision and Integration
  - Supply of the Plotline SDK License to support 1 Android and 1 iOS app
  - Comprehensive integration documentation and guidelines.
  - Assistance during integration over email
  - Access to API keys and necessary credentials.
  - SOC2 and ISO27001 certification.
  - Uptime and SLA as per the table below
2. Specific modules - as declared in the order form
  - Support for trigger-based and user-targeted messaging to enhance user engagement.
  - In-app messages - nudges, widgets, videos, surveys etc
  - Gamification - scratch card, spin the wheel, slot machines, milestones, streaks etc
  - Feature flags - feature flags, dynamic configs etc
  - Outside app messages - push notifications, SMS, email, Whatsapp
  - AI Decisioning - separate add on to boost your campaign performance
3. Analytics and Reporting
  - Features for A/B/n testing to optimize in-app experiences.
  - Real-time analytics to monitor the performance of in-app campaigns.

4. User Segmentation and Targeting
  - Tools for real-time filtering and targeting of user segments.
  - Capabilities to automate messaging sequences based on user behavior and attributes.
5. Support and Maintenance
  - Ongoing technical support over email post-integration.
  - Regular updates to the SDK to incorporate new features and security patches.
  - Access to comprehensive documentation and best practice guides.

### EXCLUSIONS (unless mentioned in the proposal) -

1. Anything not explicitly mentioned in the inclusions above
2. Licenses for any additional mobile/ web applications
3. Managed infosec approval - custom process/ form that is specific to the customer
4. Any custom features/ integrations not already included in the platform
5. Enterprise onboarding/ support
  - dedicated onboarding, account manager
  - assistance over calls and in-person meetings
  - support SLA commitments
  - 1-1 Slack/ Microsoft Teams Channels + video calls
  - training sessions

### PRODUCT AND SUPPORT SLAS

| Priority   | Priority Definition                                                                                         | Mean Time to Assist (MTTA)/Response Time | Mean Time to provide Workaround | Mean Time to perform Root Cause Analysis | Communication Updates |
|------------|-------------------------------------------------------------------------------------------------------------|------------------------------------------|---------------------------------|------------------------------------------|-----------------------|
| P1<br>High | Out of Service –<br>Eg: Network, service down, server down or infrastructure down on the cloud              | 60 minutes                               | 4 Hours                         | 16 Hours                                 | 4 Hours Interval      |
| P2<br>Med  | Partial/Intermittent service Interruptions – Eg: System, Network performance degraded but still functioning | 240 minutes                              | 24 Hours                        | 48 Hours                                 | 16 Hours Interval     |
| P3<br>Low  | Service is functional but minor change requests                                                             | 24 Hours                                 | **                              | **                                       | **                    |